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To: Prospective Bidders  
 
 
Addendum No.: 1,  E2R92, Financial Project # 40819055213 

HVAC testing and balancing for District Materials Lab at Lake City District 

Office 

 
 

The following changes have been made to the above referenced project 

1. Changed acquisition time from 60 days to 10 days 
2. Changed substantial completion time from 5 days to 19 days and finial completion within 2 days 

for a total of 21 days. 
3. If Johnson Controls is needed to perform any part of the test and balance it will be at the 

contractor’s expense. 
4. The Draft report of preliminary findings is to be submitted for review with in the 21 day contract 

time period. The Final report for the Test and Balance is to be submitted within 30 days of 
completion.  
 

Also attached are the revise Bidding Documents reflecting these changes. 
 

 
 

Please sign, date and fax a copy back to me to indicate Receipt. 
 
       
Company Name 
 
       
Signed by 
 
       
Date 
 
 
Thanks, 
 
Patsy Elkins, CPPB 
Contracts Coordinator 
Phone: 386-758-3703 
Fax: 386-758-3791 

 


